

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 02/08/2012	4. REQUISITION/PURCHASE REQ. NO. N/A	5. PROJECT NO. (If applicable) N/A	
6. ISSUED BY Contracting Division USCG, Facilities Design & Construction Center 5505 Robin Hood Road, Suite K Norfolk, VA 23513-2431		CODE	7. ADMINISTERED BY (If other than Item 6)		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. HSCG47-12-R-3EFK02
				<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 01/19/2012
				<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.
				<input type="checkbox"/>	10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 3 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

CONSTRUCT KITCHEN RENOVATION IN FOURTEEN (14) RESIDENTIAL UNITS IN PHASE I HOUSING, LOCATED AT THE COAST GUARD TRAINING CENTER IN CAPE MAY, NJ.

AMEND SOLICITATION HSCG47-12-R-3EFK02 AS FOLLOWS:

(Continued on page 2)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
<hr/> <i>(Signature of person authorized to sign)</i>		<hr/> <i>(Signature of Contracting Officer)</i>	

AMEND SOLICITATION NO. HSCG47-12-R-3EFK02 AS FOLLOWS:

1. Delete the following text in section titled:

Division 01- General Requirements
Section 01 10 00
Summary

Part 1 General

1.1 Contract Description

Delete A. 3. Power Auger first floor plumbing;

2. Forwarded, attendance log of site visit held on February 2, 2012 at 2:00PM.

End of Amendment



CONTRACTORS CONSTRUCTION SITE VISIT ATTENDANCE LOG

Date: February 2, 2012

Solicitation No. and Title: HSCG47-12-R-3EFK02; Phase I Housing Kitchen Renovation Project,
U. S. Coast Guard Training Center Cape May, NJ

Contracting Officer: Ms. Pamela Argilan

Contract Specialist: Mr. Vince Bowman

Project Manager/COR: Mr. Robert Caruso

Construction Representative (Inspector): Mr. Robert Caruso

List of Those Present:

NAME (Please Print)	AFFILIATION/POSITION	TELEPHONE NO./Email
Vincent Bowman	FDCC, NORFOLK, VA	vincent.bowman@hqs.gov (757) 812 0342
TOM ANDERSON	American Eagle	715-450-6365 tom@american eagle.com
SAMMY ABOUZID	Bravo 1-9 Construction Corp.	973 706 7824 sabouzi@bravo19constcorp.com
ERIC STOECKEL	"	"
Ed Driving Hawk	The Cherokee & A Group	973 932 4040 edhawkjr@gmail.com
Dalton Davis	Dalton General Construction LLC	856-749-7463 dalton@daltongc.com
Aden Steindl	Steindl Contractors, LLC	steindlcontractors@msn.com
Jack Smylie	Finletter Construction	609-758-0275 Jack@finletter.com
Keith Dozier	EASTHEAD FACILITY SERVICES, LLC	610 494-9180 dozier2@comcast.net
MIKE MARTIN	"	MIKE@MTMARTININC.COM
Lloyd Camp	Drywall	WhiteShepard125@yahoo.com
M. COZZO	AGE	M10462@aag-pro.com
JOE LAURIZIULO	JOE LAURIZIULO BUILDERS	JL BUILDERS 2006 @gmail.com
MICHAEL PINDRYS	MCC CONSTRUCTION "G-C"	609-800-1657 860-999-4841 MPINDRYS@MCCCONSTRUCTION.COM

